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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

     STATE/FEDERAL AID NO: ETEA-2008(8)     CONTRACT TIME :  145  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ETEA-2008(8)

     THE PROJECT CONSIST OF PLACEMENT OF NEW AND REPLACED

     SIDEWALK, ADA CURB RAMP UPGRADES, CURBING AND SIGNAGE

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/10/10 to vendor GRASSBUSTERS LANDSCAPING CO

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       479,149.06    113.1953% 100.0000%

   1    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       423,294.00    100.0000%  88.3429%

   2    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $       457,577.05    108.0991%  95.4978%

   3    REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701             $       471,704.00    111.4365%  98.4462%

   4    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       478,901.40    113.1368%  99.9483%

   5    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $       494,383.21    116.7943% 103.1794%

   6    JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT RD, NEW CASTLE, DE, 19720            $       515,576.80    121.8011% 107.6026%

   7    TECHNIVATE, ., 1020 BROAD RUN ROAD, LANDENBERG, PA, 19350                        $       564,075.39    133.2585% 117.7244%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1289.000  CY   |      13.17247       16979.31|      16.00000       20624.00|      19.00000       24491.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                 193.000  CY   |      18.73948        3616.72|      15.00000        2895.00|      37.75000        7285.75

  BORROW, TYPE F                          |                             |                             |

0040 251000                2722.000  LF   |       1.83413        4992.50|       2.00000        5444.00|       1.25000        3402.50

  SILT FENCE                              |                             |                             |

0050 252000                   2.000  EACH |     150.00000         300.00|      80.00000         160.00|     200.00000         400.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0060 302007                 642.000  CY   |      31.46579       20201.04|      40.00000       25680.00|      36.80000       23625.60

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                 130.000  CY   |      52.01318        6761.71|      40.00000        5200.00|      36.80000        4784.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 401645                 283.000  TON  |      97.51915       27597.92|      75.00000       21225.00|     109.25000       30917.75

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 401648                  47.000  TON  |      85.00000        3995.00|      75.00000        3525.00|     110.50000        5193.50

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0100 401665                  43.000  TON  |     107.96179        4642.36|      75.00000        3225.00|      97.50000        4192.50

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 401666                  59.000  TON  |      94.84991        5596.14|      75.00000        4425.00|      85.10000        5020.90

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 701010                1216.000  LF   |      15.86183       19287.99|      15.00000       18240.00|      18.50000       22496.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0130 701012                 284.000  LF   |      25.00000        7100.00|      25.00000        7100.00|      24.00000        6816.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0140 701021                 134.000  LF   |      22.23287        2979.20|      25.00000        3350.00|      26.00000        3484.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0150 705001                6564.000  SF   |       3.83684       25185.02|       5.50000       36102.00|       4.90000       32163.60

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0160 705007                 290.000  SF   |      26.99304        7827.98|      25.00000        7250.00|      20.00000        5800.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 718511                   2.000  EACH |    3500.00000        7000.00|    2000.00000        4000.00|    3500.00000        7000.00

  CURB/SIDEWALK OPENING                   |                             |                             |

0180 720527                7250.000  EADY |       0.25666        1860.79|       0.10000         725.00|       0.25000        1812.50

  PLASTIC DRUMS                           |                             |                             |

0190 720556                  10.000  EACH |     475.00000        4750.00|     150.00000        1500.00|     495.00000        4950.00

  BOLLARD                                 |                             |                             |

0200 727510                 211.000  LF   |      27.00000        5697.00|      25.00000        5275.00|      15.00000        3165.00

  WOOD RAIL FENCE                         |                             |                             |

0210 727520                  85.000  LF   |       6.00000         510.00|       2.00000         170.00|       3.25000         276.25

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0220 732002                4528.000  SY   |       5.60101       25361.37|       2.00000        9056.00|       4.50000       20376.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0230 734013                4528.000  SY   |       0.38036        1722.27|       0.25000        1132.00|       0.45000        2037.60

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0240 735533                1057.000  SY   |       2.80690        2966.89|       1.50000        1585.50|       2.00000        2114.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0250 735534                3424.000  SY   |       0.98472        3371.68|       1.00000        3424.00|       1.50000        5136.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 735536                  47.000  SY   |       7.30000         343.10|      10.00000         470.00|       4.75000         223.25

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0270 742500                2900.000  HOUR |      41.67000      120843.00|      41.67000      120843.00|      41.67000      120843.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0280 742514                 730.000  HOUR |      60.42000       44106.60|      60.42000       44106.60|      60.42000       44106.60

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0290 743003                 120.000  EADY |      22.48676        2698.41|      15.00000        1800.00|      25.00000        3000.00

  ARROWPANELS, TYPE C                     |                             |                             |

0300 743501                 750.000  EADY |       0.81412         610.59|       0.20000         150.00|       1.00000         750.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0310 743504                  26.000  EACH |     122.82977        3193.57|      40.00000        1040.00|     150.00000        3900.00

  WARNING SIGNS                           |                             |                             |

0320 743507                1120.000  LFDY |       0.90000        1008.00|       0.10000         112.00|       1.00000        1120.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0330 743525                1150.000  EADY |       1.58061        1817.70|       0.75000         862.50|       1.00000        1150.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0340 748015                1969.000  SF   |       3.22690        6353.77|       5.00000        9845.00|       2.25000        4430.25

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0350 748506                1694.000  LF   |       1.65391        2801.72|       1.00000        1694.00|       1.00000        1694.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0360 748530                 137.000  SF   |       4.91087         672.79|       3.00000         411.00|       9.50000        1301.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0370 748541                 210.000  LF   |      20.00000        4200.00|       7.00000        1470.00|       2.60000         546.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, 4"                   |                             |                             |

0380 749687                 164.000  EACH |      55.00000        9020.00|      40.00000        6560.00|      75.00000       12300.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0390 749690                  12.000  SF   |      15.00000         180.00|      12.00000         144.00|      15.00000         180.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0400 750000                   5.000  EACH |     250.00000        1250.00|     100.00000         500.00|     250.00000        1250.00

  ADJUST WATER VALVE BOXES                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 758000                 118.000  SY   |      16.20033        1911.64|      15.00000        1770.00|      15.00000        1770.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

  ETC.

0420 762001                1997.000  LF   |       1.81735        3629.25|       1.50000        2995.50|       1.00000        1997.00

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0430 762002                  25.000  LF   |       8.24110         206.03|       5.00000         125.00|       3.00000          75.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0440 763000                          LUMP |   13000.00000       13000.00|   12082.90000       12082.90|   10000.00000       10000.00

  INITIAL EXPENSE                         |                             |                             |

0450 763500                          LUMP |   22000.00000       22000.00|   12500.00000       12500.00|    7000.00000        7000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0460 763501                          LUMP |   21500.00000       21500.00|    7000.00000        7000.00|    5000.00000        5000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0470 763597                  20.000  HOUR |     125.00000        2500.00|      75.00000        1500.00|     150.00000        3000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       479,149.06|           $       423,294.00|           $       457,577.05

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       479,149.06|           $       423,294.00|           $       457,577.05

====================================================================================================================================

     DBE GOALS                             |                 11        %|                  11        %|                  11        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |REYBOLD CONTRUCTION GROUP LL |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|    9350.00000        9350.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1289.000  CY   |      19.00000       24491.00|      14.50000       18690.50|      15.00000       19335.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                 193.000  CY   |      16.50000        3184.50|      21.50000        4149.50|      18.00000        3474.00

  BORROW, TYPE F                          |                             |                             |

0040 251000                2722.000  LF   |       1.65000        4491.30|       2.30000        6260.60|       1.40000        3810.80

  SILT FENCE                              |                             |                             |

0050 252000                   2.000  EACH |     125.00000         250.00|     110.00000         220.00|     145.00000         290.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0060 302007                 642.000  CY   |      32.00000       20544.00|      48.50000       31137.00|      35.00000       22470.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                 130.000  CY   |      30.50000        3965.00|      48.50000        6305.00|      55.00000        7150.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 401645                 283.000  TON  |      76.00000       21508.00|      84.00000       23772.00|      75.00000       21225.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0090 401648                  47.000  TON  |      74.50000        3501.50|      77.00000        3619.00|      80.00000        3760.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0100 401665                  43.000  TON  |      78.00000        3354.00|     112.00000        4816.00|      95.00000        4085.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 401666                  59.000  TON  |      76.00000        4484.00|     110.00000        6490.00|      90.00000        5310.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 701010                1216.000  LF   |      25.00000       30400.00|      22.50000       27360.00|      15.50000       18848.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0130 701012                 284.000  LF   |      25.00000        7100.00|      21.00000        5964.00|      24.70000        7014.80

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0140 701021                 134.000  LF   |      22.00000        2948.00|      21.00000        2814.00|      38.00000        5092.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0150 705001                6564.000  SF   |       3.75000       24615.00|       4.70000       30850.80|       5.00000       32820.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |REYBOLD CONTRUCTION GROUP LL |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 705007                 290.000  SF   |      35.50000       10295.00|      20.00000        5800.00|      31.00000        8990.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 718511                   2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    4000.00000        8000.00

  CURB/SIDEWALK OPENING                   |                             |                             |

0180 720527                7250.000  EADY |       0.40000        2900.00|       0.15000        1087.50|       0.25000        1812.50

  PLASTIC DRUMS                           |                             |                             |

0190 720556                  10.000  EACH |     300.00000        3000.00|     450.00000        4500.00|     400.00000        4000.00

  BOLLARD                                 |                             |                             |

0200 727510                 211.000  LF   |      15.00000        3165.00|      18.00000        3798.00|      55.30000       11668.30

  WOOD RAIL FENCE                         |                             |                             |

0210 727520                  85.000  LF   |       3.00000         255.00|       2.50000         212.50|       1.50000         127.50

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0220 732002                4528.000  SY   |       5.00000       22640.00|       5.00000       22640.00|       6.50000       29432.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0230 734013                4528.000  SY   |       0.35000        1584.80|       0.45000        2037.60|       0.30000        1358.40

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0240 735533                1057.000  SY   |       2.00000        2114.00|       2.15000        2272.55|       1.75000        1849.75

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0250 735534                3424.000  SY   |       1.50000        5136.00|       0.60000        2054.40|       1.80000        6163.20

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0260 735536                  47.000  SY   |       4.00000         188.00|       6.00000         282.00|       5.00000         235.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0270 742500                2900.000  HOUR |      41.67000      120843.00|      41.67000      120843.00|      41.67000      120843.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0280 742514                 730.000  HOUR |      60.42000       44106.60|      60.42000       44106.60|      60.42000       44106.60

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0290 743003                 120.000  EADY |      15.25000        1830.00|      20.00000        2400.00|      32.00000        3840.00

  ARROWPANELS, TYPE C                     |                             |                             |

0300 743501                 750.000  EADY |       0.75000         562.50|       1.00000         750.00|       0.75000         562.50

  WARNING LIGHTS , TYPE B                 |                             |                             |

0310 743504                  26.000  EACH |     175.00000        4550.00|     140.00000        3640.00|     200.00000        5200.00

  WARNING SIGNS                           |                             |                             |

0320 743507                1120.000  LFDY |       0.25000         280.00|       0.40000         448.00|       0.75000         840.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0330 743525                1150.000  EADY |       2.25000        2587.50|       2.25000        2587.50|       5.25000        6037.50

  TEMPORARY WARNING SIGNS                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |REYBOLD CONTRUCTION GROUP LL |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 748015                1969.000  SF   |       2.50000        4922.50|       2.35000        4627.15|       5.32000       10475.08

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0350 748506                1694.000  LF   |       1.00000        1694.00|       1.05000        1778.70|       1.06000        1795.64

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0360 748530                 137.000  SF   |       5.00000         685.00|      11.00000        1507.00|       3.19000         437.03

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0370 748541                 210.000  LF   |       4.00000         840.00|       3.00000         630.00|       7.44000        1562.40

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, 4"                   |                             |                             |

0380 749687                 164.000  EACH |      60.00000        9840.00|      76.00000       12464.00|     120.39000       19743.96

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0390 749690                  12.000  SF   |      45.00000         540.00|      19.00000         228.00|       4.77000          57.24

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0400 750000                   5.000  EACH |     100.00000         500.00|     235.00000        1175.00|     250.00000        1250.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0410 758000                 118.000  SY   |      14.00000        1652.00|      16.00000        1888.00|       9.00000        1062.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0420 762001                1997.000  LF   |       1.35000        2695.95|       1.50000        2995.50|       1.33000        2656.01

  SAW CUTTING, HOT MIX                    |                             |                             |

0430 762002                  25.000  LF   |       4.00000         100.00|       8.00000         200.00|       3.72000          93.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0440 763000                          LUMP |   20000.85000       20000.85|   15000.00000       15000.00|   10000.00000       10000.00

  INITIAL EXPENSE                         |                             |                             |

0450 763500                          LUMP |   19500.00000       19500.00|   17000.00000       17000.00|   20000.00000       20000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0460 763501                          LUMP |   12860.00000       12860.00|    8950.00000        8950.00|    8000.00000        8000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0470 763597                  20.000  HOUR |     150.00000        3000.00|     110.00000        2200.00|     125.00000        2500.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       471,704.00|           $       478,901.40|           $       494,383.21

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       471,704.00|           $       478,901.40|           $       494,383.21

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |REYBOLD CONTRUCTION GROUP LL |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     DBE GOALS                             |                 11        %|                  11        %|                  11        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |JOSEPH T HARDY & SON INC     |TECHNIVATE INC               |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    3000.00000        3000.00|    4920.00000        4920.00|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1289.000  CY   |      25.00000       32225.00|      35.00000       45115.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                 193.000  CY   |      22.00000        4246.00|      27.70000        5346.10|

  BORROW, TYPE F                          |                             |                             |

0040 251000                2722.000  LF   |       1.25000        3402.50|       2.00000        5444.00|

  SILT FENCE                              |                             |                             |

0050 252000                   2.000  EACH |     100.00000         200.00|     150.50000         301.00|

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0060 302007                 642.000  CY   |      40.00000       25680.00|      66.90000       42949.80|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                 130.000  CY   |      50.00000        6500.00|      63.90000        8307.00|

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 401645                 283.000  TON  |      85.00000       24055.00|      88.90000       25158.70|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0090 401648                  47.000  TON  |      85.00000        3995.00|     101.50000        4770.50|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0100 401665                  43.000  TON  |     130.00000        5590.00|     106.00000        4558.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 401666                  59.000  TON  |     120.00000        7080.00|     101.50000        5988.50|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 701010                1216.000  LF   |      18.00000       21888.00|      19.40000       23590.40|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0130 701012                 284.000  LF   |      23.00000        6532.00|      18.20000        5168.80|

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0140 701021                 134.000  LF   |      25.00000        3350.00|      21.70000        2907.80|

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0150 705001                6564.000  SF   |       5.00000       32820.00|       6.30000       41353.20|

  P.C.C. SIDEWALK, 4"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |JOSEPH T HARDY & SON INC     |TECHNIVATE INC               |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 705007                 290.000  SF   |      40.00000       11600.00|      38.80000       11252.00|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 718511                   2.000  EACH |     575.00000        1150.00|     741.00000        1482.00|

  CURB/SIDEWALK OPENING                   |                             |                             |

0180 720527                7250.000  EADY |       0.45000        3262.50|       1.80000       13050.00|

  PLASTIC DRUMS                           |                             |                             |

0190 720556                  10.000  EACH |     100.00000        1000.00|     353.00000        3530.00|

  BOLLARD                                 |                             |                             |

0200 727510                 211.000  LF   |      10.00000        2110.00|      23.90000        5042.90|

  WOOD RAIL FENCE                         |                             |                             |

0210 727520                  85.000  LF   |       3.00000         255.00|       1.70000         144.50|

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0220 732002                4528.000  SY   |      10.00000       45280.00|       6.00000       27168.00|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0230 734013                4528.000  SY   |       0.45000        2037.60|       0.57000        2580.96|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0240 735533                1057.000  SY   |       2.00000        2114.00|       1.40000        1479.80|

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0250 735534                3424.000  SY   |       2.00000        6848.00|       1.40000        4793.60|

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0260 735536                  47.000  SY   |       6.00000         282.00|       5.70000         267.90|

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0270 742500                2900.000  HOUR |      41.67000      120843.00|      41.67000      120843.00|

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0280 742514                 730.000  HOUR |      60.42000       44106.60|      60.42000       44106.60|

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0290 743003                 120.000  EADY |      25.00000        3000.00|      90.70000       10884.00|

  ARROWPANELS, TYPE C                     |                             |                             |

0300 743501                 750.000  EADY |       0.75000         562.50|       0.90000         675.00|

  WARNING LIGHTS , TYPE B                 |                             |                             |

0310 743504                  26.000  EACH |     200.00000        5200.00|     137.00000        3562.00|

  WARNING SIGNS                           |                             |                             |

0320 743507                1120.000  LFDY |       0.30000         336.00|       1.40000        1568.00|

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0330 743525                1150.000  EADY |       2.00000        2300.00|       5.90000        6785.00|

  TEMPORARY WARNING SIGNS                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |JOSEPH T HARDY & SON INC     |TECHNIVATE INC               |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 748015                1969.000  SF   |       5.25000       10337.25|       2.30000        4528.70|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0350 748506                1694.000  LF   |       1.15000        1948.10|       1.00000        1694.00|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0360 748530                 137.000  SF   |       3.25000         445.25|      10.80000        1479.60|

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0370 748541                 210.000  LF   |       8.00000        1680.00|       2.90000         609.00|

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, 4"                   |                             |                             |

0380 749687                 164.000  EACH |      75.00000       12300.00|      43.30000        7101.20|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0390 749690                  12.000  SF   |      25.00000         300.00|       5.40000          64.80|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0400 750000                   5.000  EACH |     200.00000        1000.00|     143.00000         715.00|

  ADJUST WATER VALVE BOXES                |                             |                             |

0410 758000                 118.000  SY   |      15.00000        1770.00|      20.00000        2360.00|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0420 762001                1997.000  LF   |       1.50000        2995.50|       1.40000        2795.80|

  SAW CUTTING, HOT MIX                    |                             |                             |

0430 762002                  25.000  LF   |      10.00000         250.00|       5.70000         142.50|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0440 763000                          LUMP |    9500.00000        9500.00|   21935.00000       21935.00|

  INITIAL EXPENSE                         |                             |                             |

0450 763500                          LUMP |   20000.00000       20000.00|    5350.00000        5350.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0460 763501                          LUMP |   20000.00000       20000.00|   25645.73000       25645.73|

  CONSTRUCTION ENGINEERING                |                             |                             |

0470 763597                  20.000  HOUR |      10.00000         200.00|     228.00000        4560.00|

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       515,576.80|           $       564,075.39|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       515,576.80|           $       564,075.39|           $

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MEETING HOUSE ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : T200820005.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |JOSEPH T HARDY & SON INC     |TECHNIVATE INC               |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     DBE GOALS                             |                 11        %|                  11        %|                            %

====================================================================================================================================


